WORK PACKAGE 3 SCOPE — April 16, 2014

Demo:
e All remaining demolition including MEP and any channeling required for major MEP.

Structural
e  Structural related to floor openings
o Stairs
o0 Elevator Shafts
0 Openings in floors / roof for MEP
Structural related to MEP core systems infrastructure (horizontal distribution to be included in WP-4)
Structural related to stone wall openings in basement
Structural for new elevator shaft and stair
Structural related to column changes or modifications
Above ground structural modifications in the basement.

Elevators:
e Complete elevator package for all elevators, including cab finishes and ornamental glass doors.
e Elevator shafts
e Storefront and glazing
e  Structural related to elevators / pit depth changes

Architectural

Stairs & Stair details

Shaft steel stud framing, drywall & taping Wall types on plans.

No wood doors or frames, no door hardware.

Rough opening sizes for Structural openings

Roof Doghouses

Dimensions to center of plumbing chase between main public restrooms.

e Basement MPOP and IT room walls and doors. Hardware group (FIO) to allow door prep.

Site:
e  Site utilities related to plumbing changes
e Storm
e  Sanitary
e Water
e LotO

WORK PACKAGE 3A SCOPE — May 14, 2014

Mechanical, Electrical and Sprinkler:
e Mechanical Smoke EVAC in attic
e Core systems in shafts (MEP risers from basement)
e Vertical plumbing risers
e Layout for shafts, mechanical, electrical / IT closets throughout building
e IT backbone from origination in the basement to IT closets on upper floors
e Any empty conduit for future
e  Sprinkler and fire alarm risers
e Fiber

Architectural

Walkways to access HVAC equipment in Attic

IT/Electrical closets steel stud framing, drywall & taping, floor & base finishes and wall paint)

No wood doors or frames, no door hardware.

Hollow metal frames for basement, rough opening sizes for issued walls. Hardware group (FIO) to allow door
prep.

e Penetrations through exterior stone walls for overflow roof drainage.

Structural:
e  Structural related to attic
e Any changes to structural based on continuing MEP coordination for WP-3 would be clouded in WP-3A
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